CONTRACT TITLE : MARKET STREET SAFETY
CALL ORDER : 001

LETTING DATE : 06/08/10

STATE/FEDERAL AID NO: ERRA-N024(01)
CONTRACT DESCRIPTION

THIS PROJECT IS FUNDED UNDER THE AMERI

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/10
PAGE : 001 -1
TABULATION OF BIDS

FINAL
IMPROVEMENTS
CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE
DISTRICT : N2
CONTRACT TIME : 684 CALENDAR DAYS

PROJECT (S) : ERRA-N024(01)
CAN RECOVERY AND

REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE

AT OUR WEBSITE; WWW.DELDOT.GOV.

MARKET ST SAFETY IMPROVEMENTS PROJECT

WILL ELEVATE THE

ROADWAY OUT OF THE FLOODPLAIN, UNDERGROUND EXISTING OVERHEAD
UTILITIES,AND CONSTRUCT SIDEWALKS, PEDESTRIAN LIGHTING,AND

LANDSCAPING.

SET-ASIDE

VENDOR RANKING : Contract was awarde

d on 07/09/10 to vendor MUMFORD & MILLER CONCRETE INC

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 6,406,292.28 144.5852% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 4,430,809.05 100.0000% 69.1634%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 4,753,025.53 107.2722% 74.1931%
3 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 4,986,500.00 112.5415% 77.8375%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 5,138,915.28 115.9814% 80.2167%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 5,651,101.71 127.5411% 88.2117%
I ( o) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s
SECTION 0001 ROAD RECONSTRUCTION
| | |
0010 201000 LUMP | 50000.00000 50000.00] 7500.00000 7500.00| 6884.34000 6884.34
CLEARING AND GRUBBING | | |
0020 202000 2423.000 CY | 22.00000 53306.00] 10.00000 24230.00] 13.37000 32395.51
EXCAVATION AND EMBANKMENT | | |
0040 208000 4824.000 cCY | 20.00000 96480.00 | 13.00000 62712.00| 3.98000 19199.52
EXCAVATION AND BACKFILLING FOR PIPE | |
TRENCHES | | |
0050 208500 50.000 CY | 221.84868 11092.43| 175.00000 8750.00] 94.46000 4723.00
FLOWABLE FILL | |
0060 209001 8716.000 CY | 25.00000 217900.00| 14.50000 126382.00] 18.51000 161333.16
BORROW, TYPE A | | |
0070 209002 200.000 cCY | 29.32868 5865.74| 25.25000 5050.00] 28.84000 5768.00
BORROW, TYPE B | | |
0080 209006 3322.000 CY | 18.00000 59796.00| 13.00000 43186.00 | 19.67000 65343.74
| | |

BORROW, TYPE F



WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0090 210000 4262.000 CY | 20.00000 85240.00 | 11.50000 49013.00| 13.68000 58304.16
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 10000.00000 10000.00| 2675.00000 2675.00 | 3270.00000 3270.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 211004 442.000 LF | 19.97671 8829.71| 16.00000 7072.00 | 14.53000 6422.26
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0120 212000 200.000 CY | 22.00000 4400.00 | 15.00000 3000.00| 20.05500 4011.00
UNDERCUT EXCAVATION | | |
0130 250000 245.000 CY | 18.00000 4410.00| 10.00000 2450.00 | 13.75000 3368.75
SEDIMENT REMOVAL | | |
0140 251000 4250.000 LF | 1.94847 8281.00| 1.40000 5950.00 | 1.58000 6715.00
SILT FENCE | | |
0150 252000 3.000 EACH | 160.32941 480.99| 105.00000 315.00]| 115.50000 346.50
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0160 252001 36.000 EACH | 165.79059 5968 .46 | 105.00000 3780.00 | 14.70000 529.20
INLET SEDIMENT CONTROL, CURB INLET | | |
0170 252002 6.000 EACH | 157.31376 943.88] 105.00000 630.00] 115.50000 693.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0180 268000 535.000 TON | 27.80561 14876.00 | 29.25000 15648.75| 20.27000 10844.45
STABILIZED CONSTRUCTION ENTRANCE | | |
0190 270500 1.000 EACH | 297.92244 297.92| 500.00000 500.00 | 157.50000 157.50
DEWATERING BAG | | |
0200 302007 3646.000 CY | 55.00000 200530.00] 33.00000 120318.00| 26.54000 96764.84
GRADED AGGREGATE BASE COURSE, TYPE B | |
0210 302008 107.000 CY | 65.00000 6955.00 | 40.00000 4280.00 | 45.64000 4883.48
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0220 401816 1977.000 TON | 85.00000 168045.00| 70.50000 139378.50] 67.48000 133407.96
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0230 401819 3811.000 TON | 76.00000 289636.00| 52.00000 198172.00] 54.03000 205908.33
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401821 55.000 TON | 400.00000 22000.00| 91.00000 5005.00 | 73.48000 4041 .40
| | |
| | |

PG 64-22, PATCHING
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CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE

LETTING DATE : 06/08/10 DISTRICT : N2

SET-ASIDE
I ( 0o ) I ( 1 ) I ( )

|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT | |

|[MUMFORD & MILLER CONCRETE IN

|DIAMOND MATERIALS LLC
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— T
0250 401822 82.000 TON | 117.39000 9625.98| 88.50000 7257.00]
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0260 401823 167.000 TON | 117.39000 19604.13| 79.00000 13193.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0270 401824 19.000 TON | 135.00000 2565.00] 71.00000 1349.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, WEDGE | | |
0280 401825 70.000 TON | 115.38000 8076.60] 67.50000 4725.00]
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, WEDGE | | |
0290 401833 1317.000 TON | 109.00000 143553.00] 76.50000 100750.50]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0300 402000 355.000 TON | 73.76328 26185.96 | 79.00000 28045.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0310 602615 1790.000 SF | 65.00000 116350.00] 23.25000 41617.50|
MODULAR BLOCK RETAINING WALL | | |
0320 612020 121.000 LF | 35.81870 4334.06| 28.00000 3388.00]
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0330 612021 438.000 LF | 45.00000 19710.00| 30.00000 13140.00|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0340 612022 158.000 LF | 57.57058 9096.15] 33.00000 5214.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0350 612030 434.000 LF | 62.00000 26908.00] 37.50000 16275.00 |
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0360 612032 534.000 LF | 56.45390 30146.38]| 32.00000 17088.00 |
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0370 612223 351.000 LF | 80.00000 28080.00| 78.50000 27553.50]
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS V | | |
0380 612503 17.000 LF | 30.00000 510.00| 135.00000 2295.00]
PVC PIPE, 8" | | |
0390 612504 44.000 LF | 32.00000 1408.00| 140.00000 6160.00]
| | |

PVC PIPE, 10"
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CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 612529 4900.000 LF | 35.00000 171500.00] 1.65000 8085.00| 2.10000 10290.00
PIPE VIDEO INSPECTION | | |
0410 614508 LUMP | 76300.00000 76300.00]| 47542.00000 47542.00| 32361.00000 32361.00
WATERMAIN AND ACCESSORIES | | |
0420 614512 90.000 LF | 150.00000 13500.00] 56.00000 5040.00| 41.07000 3696.30
DUCTILE IRON PIPE CLASS 52, CEMENT | | |
LINED, 8" | | |
0430 701022 3129.000 LF | 18.55914 58071.55] 18.00000 56322.00] 18.69000 58481.01
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0440 701027 628.000 LF | 21.47784 13488.08]| 18.00000 11304.00] 21.16000 13288.48
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0450 701502 228.000 LF | 45.00000 10260.00]| 125.00000 28500.00] 82.06000 18709.68
STONE CURB | | |
0460 701507 165.000 LF | 45.00000 7425.00| 29.00000 4785.00 | 28.93000 4773.45
PORTLAND CEMENT CONCRETE CURB, SPECIAL | | |
0470 705001 9436.000 SF | 6.00000 56616.00| 4.70000 44349.20| 4.99000 47085.64
P.C.C. SIDEWALK, 4" | | |
0480 705002 6298.000 SF | 8.00000 50384.00] 5.20000 32749.60] 5.46000 34387.08
P.C.C. SIDEWALK, 6" | | |
0490 705007 90.000 SF | 29.89701 2690.73]| 17.00000 1530.00| 30.45000 2740.50
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0500 705504 6284.000 SF | 16.37406 102894.59] 15.35000 96459.40| 11.55000 72580.20
BRICK AND/OR BLOCK SIDEWALK | | |
0510 708051 9.000 EACH | 2700.00000 24300.00] 1655.00000 14895.00| 3142.60000 28283.40
DRAINAGE INLET, 34" X 24" | | |
0520 708105 1.000 EACH | 3500.00000 3500.00] 3460.00000 3460.00]| 3995.01000 3995.01
MANHOLE (SANITARY) | | |
0530 708107 13.000 EACH | 3500.00000 45500.00| 1600.00000 20800.00] 3276.50000 42594.50
MANHOLE, ROUND | |
0540 708111 1.000 EACH | 3700.00000 3700.00] 1925.00000 1925.00]| 3579.39000 3579.39
MANHOLE, 48" X 30" | | |
0550 708112 4.000 EACH | 4000.00000 16000.00]| 2150.00000 8600.00| 3872.47000 15489.88
MANHOLE, 48" X 48" | | |
0560 708537 12.000 EACH | 1083.16364 12997.96| 670.00000 8040.00| 924.99000 11099.88
| | |

REMOVE CATCH BASIN



RELOCATING PORTABLE P.C.C. SAFETY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0570 708542 13.000 EACH | 5000.00000 65000.00 | 3145.00000 40885.00] 4392.58000 57103.54
CATCH BASIN SQUARE COG, 5' | | |
0580 708543 7.000 EACH | 10000.00000 70000.00 | 3580.00000 25060.00| 4789.55000 33526.85
CATCH BASIN SQUARE COG, 10°' | | |
0590 708545 5.000 EACH | 10000.00000 50000.00| 3580.00000 17900.00 | 4819.42000 24097.10
CATCH BASIN SQUARE COS, 10°' | | |
0600 708546 1.000 EACH | 15000.00000 15000.00| 5150.00000 5150.00 | 5417.38000 5417.38
CATCH BASIN SQUARE COS, 15°' | | |
0610 708599 LUMP | 1100000.00000 1100000.00| 604939.45000 604939.45| 577402.50000 577402.50
ELECTRIC DUCTBANK AND MANHOLE SYSTEM | | |
0620 708600 LUMP | 200000.00000 200000.00| 243077.50000 243077.50| 230940.40000 230940. 40
TELEPHONE DUCTBANK AND MANHOLE SYSTEM | | |
0630 710002 14.000 EACH | 691.77267 9684.82| 230.00000 3220.00]| 858.61000 12020.54
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0640 710501 3.000 EACH | 4500.00000 13500.00| 1055.00000 3165.00 | 2045.81000 6137.43
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0650 710506 9.000 EACH | 693.12500 6238.13]| 950.00000 8550.00 | 858.37000 7725.33
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0660 710507 2.000 EACH | 250.00000 500.00 | 240.00000 480.00| 1649.38000 3298.76
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0670 710510 2.000 EACH | 1000.00000 2000.00 | 2700.00000 5400.00 | 1220.06000 2440.12
CONNECTING SEWER TO EXISTING SANITARY | | |
MANHOLE | | |
0680 715000 580.000 LF | 20.00000 11600.00| 11.50000 6670.00 | 9.18000 5324.40
PERFORATED PIPE UNDERDRAINS, 4" | | |
0690 715001 3033.000 LF | 25.00000 75825.00 | 11.75000 35637.75] 8.48000 25719.84
PERFORATED PIPE UNDERDRAINS, 6" | | |
0700 716000 1.000 EACH | 1143.75071 1143.75| 1055.00000 1055.00| 2270.32000 2270.32
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0710 718501 26.000 LF | 213.00000 5538.00 | 240.00000 6240.00 | 342.39000 8902.14
TRENCH DRAIN, 12" WIDE | | |
0720 720506 3804.000 LF | 5.64044 21456.23| 3.50000 13314.00] 19.23000 73150.92
| | |
| | |

BARRIER



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

MARKET STREET SAFETY IMPROVEMENTS

DATE
PAGE

07/13/10
001 -6

CALL ORDER 001 CONTRACT ID T200900705.01 COUNTIES NEW CASTLE
LETTING DATE 06/08/10 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0730 720527 39017.000 EADY | 0.50000 19508.50| 0.15000 5852.55] 0.12000 4682.04
PLASTIC DRUMS | |
0740 720539 4.000 EACH | 1250.00000 5000.00] 925.00000 3700.00] 892.50000 3570.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0750 720552 38.000 EACH | 20.08474 763.22] 17.00000 646.00] 20.58000 782.04
REFLECTOR PANELS | | |
0760 720567 1656.000 LF | 30.00000 49680.00 | 9.50000 15732.00| 27.42000 45407.52
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0770 720577 1278.000 EADY | 40.00000 51120.00] 19.50000 24921.00] 29.40000 37573.20
FURNISH AND MAINTAIN PORTABLE IMPACT | | |
ATTENUATOR | | |
0780 720578 3.000 EACH | 506.13769 1518.41| 735.00000 2205.00] 1417.50000 4252.50
BOLLARD, STEEL | | |
0790 727011 118.000 LF | 110.00000 12980.00 | 25.50000 3009.00] 13.80000 1628.40
RESET CHAIN-LINK FENCE | | |
0800 727506 132.000 LF | 40.00000 5280.00] 25.50000 3366.00] 36.67000 4840.44
RELOCATING FENCE | | |
0810 727519 506.000 LF | 20.00000 10120.00| 25.50000 12903.00| 9.86000 4989.16
RELOCATE CHAIN LINK FENCE | | |
0820 727520 200.000 LF | 3.05079 610.16| 2.00000 400.00] 2.50000 500.00
CONSTRUCTION SAFETY FENCE | | |
0830 727522 497.000 LF | 60.00000 29820.00] 44.00000 21868.00] 49.96000 24830.12
DECORATIVE FENCE | | |
0840 727538 3.000 EACH | 750.00000 2250.00] 1675.00000 5025.00] 997.50000 2992.50
RELOCATE GATE | |
0850 732002 4219.000 sY | 10.00000 42190.00| 5.50000 23204.50] 7.07000 29828.33
TOPSOIL, 6" DEPTH | | |
0860 732508 562.000 TON | 90.00000 50580.00] 22.00000 12364.00| 21.26000 11948.12
TOPSOIL, MODIFIED | | |
0870 733002 247.000 SY | 5.28227 1304.72] 5.00000 1235.00] 4.65000 1148.55
TOPSOILING, 6" DEPTH | | |
0880 734013 4219.000 sY | 0.41478 1749.96 | 0.40000 1687.60] 0.50000 2109.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0890 734017 7405.000 sSY | 0.23233 1720.40] 0.30000 2221.50] 0.29000 2147.45
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0900 735006 7405.000 sSY | 0.38708 2866.33| 0.30000 2221.50] 0.29000 2147.45
| | |

MULCHING, STRAW



CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0910 735533 378.000 SY | 3.55005 1341.92| 2.00000 756.00| 1.37000 517.86
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0920 735534 3841.000 SY | 1.01121 3884.06 | 0.65000 2496.65| 1.58000 6068.78
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0930 737523 LUMP | 65055.50000 65055.50 | 57622.35000 57622.35] 51916.38000 51916.38
PLANTING | | |
0940 742508 7200.000 HOUR | 29.52000 212544 .00 29.52000 212544 .00 29.52000 212544.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0950 742517 1800.000 HOUR | 42.80000 77040.00 | 42.80000 77040.00 | 42.80000 77040.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0960 743003 185.000 EADY | 23.66041 4377.18| 12.00000 2220.00 | 19.03000 3520.55
ARROWPANELS, TYPE C | | |
0970 743004 1280.000 EADY | 90.00000 115200.00] 55.00000 70400.00 | 67.18000 85990.40
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0980 743005 480.000 EADY | 55.46838 26624.82| 35.00000 16800.00 | 26.88000 12902.40
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0990 743501 20860.000 EADY | 0.63056 13153.48]| 0.30000 6258.00 | 0.53000 11055.80
WARNING LIGHTS , TYPE B | | |
1000 743504 84.000 EACH | 109.96679 9237.21| 110.00000 9240.00 | 128.76000 10815.84
WARNING SIGNS | |
1010 743507 60970.000 LEDY | 0.15000 9145.50| 0.30000 18291.00]| 0.74000 45117.80
TEMPORARY BARRICADE, TYPE III | | |
1020 743525 4467.000 EADY | 3.50000 15634.50| 1.65000 7370.55| 2.99000 13356.33
TEMPORARY WARNING SIGNS | | |
1030 743537 180.000 EADY | 150.00000 27000.00| 100.00000 18000.00| 128.76000 23176.80
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
1040 744505 10.000 EACH | 412.40838 4124.08| 305.00000 3050.00 | 294.00000 2940.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
1050 744506 1.000 EACH | 2365.61882 2365.62 | 1850.00000 1850.00 | 1785.00000 1785.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1060 744520 3.000 EACH | 812.20035 2436.60 | 870.00000 2610.00 | 840.00000 2520.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION
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CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
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CALL ORDER : 001 CONTRACT ID T200900705.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1070 744523 5.000 EACH | 1167.64035 5838.20| 1415.00000 7075.00 | 1365.00000 6825.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 744525 2.000 EACH | 302.62109 605.24| 545.00000 1090.00| 525.00000 1050.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1090 745521 65.000 LF | 4.75037 308.77| 5.00000 325.00| 4.73000 307.45
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1100 745524 3545.000 LF | 5.00000 17725.00| 5.45000 19320.25]| 5.25000 18611.25
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1110 745527 180.000 LF | 13.51559 2432.81| 12.00000 2160.00 | 11.55000 2079.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1120 745542 115.000 LF | 27.34218 3144.35| 27.25000 3133.75]| 26.25000 3018.75
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1130 745544 1765.000 LF | 9.00000 15885.00 | 7.75000 13678.75]| 7.46000 13166.90
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1140 745547 1745.000 LF | 3.11143 5429 .45| 2.75000 4798.75| 2.63000 4589.35
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1150 745548 65.000 LF | 15.00000 975.00] 14.25000 926.25] 13.65000 887.25
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | | |
1160 746553 1.000 EACH | 3000.00000 3000.00 | 4025.00000 4025.00 | 3885.00000 3885.00
POLE BASE, SPECIAL | | |
1170 746830 8.000 CY | 640.34367 5122.75]| 760.00000 6080.00 | 97.64000 781.12
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1180 746850 3.000 EACH | 774.61343 2323.84| 925.00000 2775.00 | 892.50000 2677.50
POLE BASE, TYPE 4 | | |
1190 748015 898.000 SF | 4.72866 4246 .34 2.15000 1930.70]| 2.10000 1885.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1200 748019 18394.000 LF | 0.26832 4935.48| 0.25000 4598.50 | 0.22000 4046.68
TEMPORARY MARKINGS, PAINT, 4" | | |
1210 748026 200.000 SF | 1.28844 257.69| 2.25000 450.00| 2.10000 420.00
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1220 748506 1760.000 LF | 1.49297 2627.63| 1.05000 1848.00| 1.00000 1760.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1230 748518 4200.000 LF | 4.00000 16800.00 | 2.25000 9450.00] 2.15000 9030.00
BLACKOUT TAPE, 6" | | |
1240 748530 200.000 SF | 5.25503 1051.01| 8.75000 1750.00] 8.40000 1680.00
REMOVAL OF PAVEMENT STRIPING | | |
1250 749687 98.000 EACH | 30.00000 2940.00] 60.00000 5880.00] 181.86000 17822.28
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1260 749690 25.000 SF | 10.00000 250.00| 15.00000 375.00| 45.46000 1136.50
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1270 750000 24.000 EACH | 500.00000 12000.00| 240.00000 5760.00] 641.74000 15401.76
ADJUST WATER VALVE BOXES | | |
1280 751000 4.000 EACH | 1029.90686 4119.63| 1055.00000 4220.00] 564.76000 2259.04
ADJUST FIRE HYDRANTS | | |
1290 752000 3.000 EACH | 3570.83333 10712.50]| 1785.00000 5355.00] 1767.29000 5301.87
RELOCATE FIRE HYDRANTS | | |
1300 754000 1.000 EACH | 250.00000 250.00| 1575.00000 1575.00] 1604.35000 1604.35
ADJUST WATER SERVICES | | |
1310 755000 780.000 LF | 9.26936 7230.10] 9.00000 7020.00] 21.00000 16380.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
1320 758000 5051.000 sSY | 20.00000 101020.00] 7.25000 36619.75] 14.11000 71269.61
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1330 760507 1608.000 SYIN | 2.60898 4195.24| 4.00000 6432.00] 1.77000 2846.16
PROFILE MILLING, HOT-MIX | | |
1340 762001 1970.000 LF | 1.93105 3804.17] 1.50000 2955.00] 3.05000 6008.50
SAW CUTTING, HOT MIX | | |
1350 762002 150.000 LF | 6.77256 1015.88]| 6.00000 900.00] 4.73000 709.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1360 763000 LUMP | 201026.37000 201026.37| 177500.00000 177500.00] 68106.06000 68106.06
INITIAL EXPENSE | | |
1370 763500 LUMP | 125000.00000 125000.00] 52600.00000 52600.00| 134069.80000 134069.80
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1380 763501 LUMP | 75000.00000 75000.00| 121000.00000 121000.00| 183456.00000 183456.00
CONSTRUCTION ENGINEERING | | |
1390 763503 1040.000 HOUR | 0.80000 832.00] 0.80000 832.00] 0.80000 832.00
TRAINEE | | |
1400 763505 7200.000 HOUR | 75.00000 540000.00| 75.00000 540000.00| 75.00000 540000.00
TRAFFIC OFFICERS | |
1410 763508 LUMP | 4000.00000 4000.00 | 1500.00000 1500.00 | 18231.49000 18231.49
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1420 763509 21.000 EAMO | 264.78249 5560.43| 75.00000 1575.00| 351.75000 7386.75
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1430 763597 1000.000 HOUR | 125.00000 125000.00] 93.00000 93000.00] 131.25000 131250.00
UTILITY CONSTRUCTION ENGINEERING | | |
1440 763644 LUMP | 15000.00000 15000.00 | 27500.00000 27500.00| 2625.00000 2625.00
CARD READER ACCESS SYSTEM | | |
1470 705517 275.000 SF | 12.00000 3300.00]| 9.30000 2557.50 | 8.46000 2326.50
PORTLAND CEMENT CONCRETE SIDEWALK, | | |
SPECIAL | | |
1480 759501 21.000 EAMO | 5000.00000 105000.00] 2950.00000 61950.00 | 5298.64000 111271.44
FIELD OFFICE, SPECIAL | | |
SECTION TOTALS | $ 6,406,292.28]| $ 4,430,809.05]| $ 4,753,025.53
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 6,406,292.28]| $ 4,430,809.05]| $ 4,753,025.53

DBE GOALS | 6 % |

6

6




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

MARKET STREET SAFETY IMPROVEMENTS

TABULATION OF BIDS
FINAL

DATE
PAGE

07/13/10
001 -11

CALL ORDER 001 CONTRACT ID T200900705.01 COUNTIES NEW CASTLE
LETTING DATE 06/08/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROAD RECONSTRUCTION
| | |
0010 201000 LUMP | 9900.00000 9900.00 | 5000.00000 5000.00 | 25000.00000 25000.00
CLEARING AND GRUBBING | | |
0020 202000 2423.000 CY | 18.20000 44098.60 | 25.00000 60575.00 | 15.00000 36345.00
EXCAVATION AND EMBANKMENT | | |
0040 208000 4824.000 CY | 21.30000 102751.20] 27.00000 130248.00] 25.00000 120600.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 208500 50.000 CY | 305.00000 15250.00 | 230.00000 11500.00| 210.00000 10500.00
FLOWABLE FILL | | |
0060 209001 8716.000 CY | 22.80000 198724.80| 25.00000 217900.00| 19.25000 167783.00
BORROW, TYPE A | | |
0070 209002 200.000 CY | 28.40000 5680.00 | 33.00000 6600.00 | 35.00000 7000.00
BORROW, TYPE B | |
0080 209006 3322.000 CY | 18.70000 62121.40| 11.00000 36542.00| 11.50000 38203.00
BORROW, TYPE F | | |
0090 210000 4262.000 CY | 15.30000 65208.60 | 20.00000 85240.00 | 26.50000 112943.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 1500.00000 1500.00| 4000.00000 4000.00 | 1750.00000 1750.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 211004 442.000 LF | 9.75000 4309.50| 9.10000 4022.20| 35.00000 15470.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0120 212000 200.000 CY | 13.50000 2700.00 | 37.00000 7400.00 | 22.50000 4500.00
UNDERCUT EXCAVATION | | |
0130 250000 245.000 CY | 8.80000 2156.00 | 8.50000 2082.50| 16.00000 3920.00
SEDIMENT REMOVAL | | |
0140 251000 4250.000 LF | 1.25000 5312.50]| 1.40000 5950.00 | 1.60000 6800.00
SILT FENCE | | |
0150 252000 3.000 EACH | 290.00000 870.00| 140.00000 420.00] 250.00000 750.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0160 252001 36.000 EACH | 129.00000 4644 .00 | 140.00000 5040.00 | 200.00000 7200.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0170 252002 6.000 EACH | 540.00000 3240.00| 140.00000 840.00] 200.00000 1200.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0180 268000 535.000 TON | 74.00000 39590.00] 22.00000 11770.00] 33.00000 17655.00
STABILIZED CONSTRUCTION ENTRANCE | | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 270500 1.000 EACH | 1300.00000 1300.00| 500.00000 500.00] 1600.00000 1600.00
DEWATERING BAG | | |
0200 302007 3646.000 CY | 33.80000 123234.80] 38.00000 138548.00| 38.50000 140371.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0210 302008 107.000 CY | 33.80000 3616.60 | 65.00000 6955.00 | 70.00000 7490.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0220 401816 1977.000 TON | 85.30000 168638.10] 65.00000 128505.00] 71.85000 142047.45
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0230 401819 3811.000 TON | 64.00000 243904.00| 54.00000 205794.00| 59.85000 228088.35
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401821 55.000 TON | 121.00000 6655.00 | 110.00000 6050.00 | 150.00000 8250.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0250 401822 82.000 TON | 97.00000 7954.00 | 100.00000 8200.00 | 115.00000 9430.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0260 401823 167.000 TON | 90.00000 15030.00| 100.00000 16700.00 | 85.00000 14195.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0270 401824 19.000 TON | 160.00000 3040.00| 110.00000 2090.00 | 100.00000 1900.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, WEDGE | |
0280 401825 70.000 TON | 96.00000 6720.00 | 100.00000 7000.00 | 85.00000 5950.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, WEDGE | |
0290 401833 1317.000 TON | 84.60000 111418.20] 72.00000 94824.00 | 78.00000 102726.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0300 402000 355.000 TON | 83.00000 29465.00| 110.00000 39050.00] 90.00000 31950.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0310 602615 1790.000 SF | 19.00000 34010.00| 18.00000 32220.00] 18.00000 32220.00
MODULAR BLOCK RETAINING WALL | | |
0320 612020 121.000 LF | 33.50000 4053.50| 48.00000 5808.00 | 45.00000 5445.00
| | |

REINFORCED CONCRETE PIPE, 12", CLASS IV



SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 612021 438.000 LF | 39.20000 17169.60]| 51.00000 22338.00] 58.00000 25404.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0340 612022 158.000 LF | 34.70000 5482.60| 69.00000 10902.00]| 71.00000 11218.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0350 612030 434.000 LF | 43.20000 18748.80| 61.00000 26474.00] 66.00000 28644.00
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0360 612032 534.000 LF | 37.00000 19758.00]| 52.00000 27768.00] 61.00000 32574.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0370 612223 351.000 LF | 95.00000 33345.00] 132.00000 46332.00]| 77.00000 27027.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS V | | |
0380 612503 17.000 LF | 18.75000 318.75]| 75.00000 1275.00]| 75.00000 1275.00
PVC PIPE, 8" | | |
0390 612504 44.000 LF | 19.00000 836.00] 95.00000 4180.00| 45.00000 1980.00
PVC PIPE, 10" | | |
0400 612529 4900.000 LF | 7.00000 34300.00] 34.00000 166600.00] 19.00000 93100.00
PIPE VIDEO INSPECTION | | |
0410 614508 LUMP | 44303.50000 44303.50]| 46787.00000 46787.00| 48441.00000 48441.00
WATERMAIN AND ACCESSORIES | | |
0420 614512 90.000 LF | 63.00000 5670.00| 115.00000 10350.00]| 260.00000 23400.00
DUCTILE IRON PIPE CLASS 52, CEMENT | | |
LINED, 8" | | |
0430 701022 3129.000 LF | 20.40000 63831.60]| 17.00000 53193.00] 15.75000 49281.75
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0440 701027 628.000 LF | 24.00000 15072.00]| 17.00000 10676.00]| 15.75000 9891.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0450 701502 228.000 LF | 86.50000 19722.00]| 17.00000 3876.00]| 115.00000 26220.00
STONE CURB | | |
0460 701507 165.000 LF | 33.00000 5445.00| 28.00000 4620.00| 27.00000 4455.00
PORTLAND CEMENT CONCRETE CURB, SPECIAL | | |
0470 705001 9436.000 SF | 4.70000 44349.20| 4.10000 38687.60] 4.00000 37744.00
P.C.C. SIDEWALK, 4" | | |
0480 705002 6298.000 SF | 7.20000 45345.60 | 4.60000 28970.80] 4.50000 28341.00
P.C.C. SIDEWALK, 6" | | |
0490 705007 90.000 SF | 29.00000 2610.00]| 32.00000 2880.00| 35.00000 3150.00
| | |
| | |
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CONNECTING SEWER TO EXISTING SANITARY

CALL ORDER 001 CONTRACT 1ID T200900705.01 COUNTIES NEW CASTLE
LETTING DATE 06/08/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 705504 6284.000 SF | 8.60000 54042.40| 15.00000 94260.00]| 15.00000 94260.00
BRICK AND/OR BLOCK SIDEWALK | | |
0510 708051 9.000 EACH | 1400.00000 12600.00]| 2700.00000 24300.00] 2390.00000 21510.00
DRAINAGE INLET, 34" X 24" | | |
0520 708105 1.000 EACH | 3400.00000 3400 | 3600.00000 3600.00]| 2845.00000 2845.00
MANHOLE (SANITARY) | | |
0530 708107 13.000 EACH | 1800.00000 23400.00] 3000.00000 39000.00] 2525.00000 32825.00
MANHOLE, ROUND | |
0540 708111 1.000 EACH | 3500.00000 3500.00] 3100.00000 3100.00] 2900.00000 2900.00
MANHOLE, 48" X 30" | | |
0550 708112 4.000 EACH | 3600.00000 14400.00] 3700.00000 14800.00] 3140.00000 12560.00
MANHOLE, 48" X 48" | | |
0560 708537 12.000 EACH | 180.00000 2160.00]| 900.00000 10800.00]| 500.00000 6000.00
REMOVE CATCH BASIN | | |
0570 708542 13.000 EACH | 3200.00000 41600.00]| 4000.00000 52000.00] 3720.00000 48360.00
CATCH BASIN SQUARE COG, 5' | | |
0580 708543 7.000 EACH | 4200.00000 29400.00] 5000.00000 35000.00] 4210.00000 29470.00
CATCH BASIN SQUARE COG, 10' | | |
0590 708545 5.000 EACH | 4700.00000 23500.00] 6700.00000 33500.00] 4235.00000 21175.00
CATCH BASIN SQUARE COS, 10' | | |
0600 708546 1.000 EACH | 6200.00000 6200.00]| 900.00000 900.00] 4860.00000 4860.00
CATCH BASIN SQUARE COS, 15' | | |
0610 708599 LUMP | 595296.45000 595296.45|] 616325.23000 616325.23] 578351.22000 578351.22
ELECTRIC DUCTBANK AND MANHOLE SYSTEM | | |
0620 708600 LUMP | 300036.60000 300036.60] 316934.20000 316934.20| 247966.20000 247966.20
TELEPHONE DUCTBANK AND MANHOLE SYSTEM | | |
0630 710002 14.000 EACH | 650.00000 9100.00| 900.00000 12600.00]| 650.00000 9100.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0640 710501 3.000 EACH | 1300.00000 3900.00] 1500.00000 4500.00| 2000.00000 6000.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0650 710506 9.000 EACH | 500.00000 4500.00| 1100.00000 9900.00| 700.00000 6300.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0660 710507 2.000 EACH | 350.00000 700.00] 600.00000 1200.00]| 400.00000 800.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0670 710510 2.000 EACH | 2000.00000 4000.00| 4600.00000 9200.00| 3200.00000 6400.00
| | |
| | |

MANHOLE
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CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES NEW CASTLE
LETTING DATE : 06/08/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 715000 580.000 LF | 16.80000 9744.00| 17.00000 9860.00| 16.00000 9280.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0690 715001 3033.000 LF | 13.00000 39429.00] 19.00000 57627.00| 12.00000 36396.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0700 716000 1.000 EACH | 1000.00000 1000.00| 1800.00000 1800.00| 1600.00000 1600.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0710 718501 26.000 LF | 205.00000 5330.00]| 400.00000 10400.00] 260.00000 6760.00
TRENCH DRAIN, 12" WIDE | | |
0720 720506 3804.000 LF | 2.70000 10270.80]| 5.00000 19020.00]| 6.00000 22824.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0730 720527 39017.000 EADY | 0.20000 7803.40| 0.42000 16387.14| 0.32000 12485.44
PLASTIC DRUMS | |
0740 720539 4.000 EACH | 1600.00000 6400.00]| 1600.00000 6400.00]| 1600.00000 6400.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0750 720552 38.000 EACH | 13.40000 509.20| 17.00000 646.00| 20.00000 760.00
REFLECTOR PANELS | | |
0760 720567 1656.000 LF | 16.50000 27324.00] 12.00000 19872.00| 20.00000 33120.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0770 720577 1278.000 EADY | 18.60000 23770.80] 38.00000 48564.00| 19.00000 24282.00
FURNISH AND MAINTAIN PORTABLE IMPACT | | |
ATTENUATOR | | |
0780 720578 3.000 EACH | 970.00000 2910.00]| 1500.00000 4500.00| 1425.00000 4275.00
BOLLARD, STEEL | | |
0790 727011 118.000 LF | 10.00000 1180.00| 25.00000 2950.00] 25.00000 2950.00
RESET CHAIN-LINK FENCE | | |
0800 727506 132.000 LF | 44.00000 5808.00 | 25.00000 3300.00] 25.00000 3300.00
RELOCATING FENCE | | |
0810 727519 506.000 LF | 12.30000 6223.80]| 25.00000 12650.00]| 24.60000 12447.60
RELOCATE CHAIN LINK FENCE | | |
0820 727520 200.000 LF | 4.00000 800.00] 1.70000 340.00]| 6.00000 1200.00
CONSTRUCTION SAFETY FENCE | | |
0830 727522 497.000 LF | 44.00000 21868.00] 43.00000 21371.00] 43.00000 21371.00
DECORATIVE FENCE | | |
0840 727538 3.000 EACH | 1000.00000 3000.00] 1700.00000 5100.00] 1650.00000 4950.00
| | |

RELOCATE GATE
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TEMPORARY WARNING SIGNS

CALL ORDER 001 CONTRACT ID T200900705.01 COUNTIES NEW CASTLE
LETTING DATE 06/08/10 DISTRICT N2
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0850 732002 4219.000 SY | 6.60000 27845.40| 5.60000 23626.40| 6.00000 25314.00
TOPSOIL, 6" DEPTH | | |
0860 732508 562.000 TON | 41.00000 23042.00| 60.00000 33720.00] 30.00000 16860.00
TOPSOIL, MODIFIED | | |
0870 733002 247.000 SY | 5.20000 1284.40| 8.30000 2050.10| 5.00000 1235.00
TOPSOILING, 6" DEPTH | | |
0880 734013 4219.000 SY | 0.46000 1940.74| 0.51000 2151.69]| 0.32000 1350.08
PERMANENT GRASS SEEDING, DRY GROUND | | |
0890 734017 7405.000 SY | 0.16000 1184.80| 0.39000 2887.95| 0.16000 1184.80
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0900 735006 7405.000 SY | 0.16000 1184.80| 0.53000 3924.65| 0.30000 2221.50
MULCHING, STRAW | | |
0910 735533 378.000 SY | 1.90000 718.20] 2.40000 907.20] 2.00000 756.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0920 735534 3841.000 SY | 1.90000 7297.90 | 2.40000 9218.40| 1.60000 6145.60
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0930 737523 LUMP | 54850.50000 54850.50 | 58927.70000 58927.70| 55813.65000 55813.65
PLANTING | | |
0940 742508 7200.000 HOUR | 29.52000 212544.00| 29.52000 212544 .00 29.52000 212544.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0950 742517 1800.000 HOUR | 42.80000 77040.00 | 42.80000 77040.00 | 42.80000 77040.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0960 743003 185.000 EADY | 15.50000 2867.50 | 70.00000 12950.00 | 25.00000 4625.00
ARROWPANELS, TYPE C | | |
0970 743004 1280.000 EADY | 78.00000 99840.00 | 81.00000 103680.00] 55.00000 70400.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0980 743005 480.000 EADY | 45.00000 21600.00| 40.00000 19200.00| 40.00000 19200.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0990 743501 20860.000 EADY | 0.77000 16062.20]| 0.70000 14602.00 | 0.80000 16688.00
WARNING LIGHTS , TYPE B | | |
1000 743504 84.000 EACH | 145.00000 12180.00 | 170.00000 14280.00| 150.00000 12600.00
WARNING SIGNS | |
1010 743507 60970.000 LEDY | 0.26000 15852.20| 1.20000 73164.00 | 0.26000 15852.20
TEMPORARY BARRICADE, TYPE III | | |
1020 743525 4467.000 EADY | 1.00000 4467.00 | 4.60000 20548.20| 2.50000 11167.50
| | |
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I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1030 743537 180.000 EADY | 100.00000 18000.00 | 250.00000 45000.00 | 165.00000 29700.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1040 744505 10.000 EACH | 289.00000 2890.00] 300.00000 3000.00] 295.00000 2950.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
1050 744506 1.000 EACH | 1750.00000 1750.00] 1900.00000 1900.00] 1800.00000 1800.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1060 744520 3.000 EACH | 825.00000 2475.00] 850.00000 2550.00] 845.00000 2535.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1070 744523 5.000 EACH | 1400.00000 7000.00| 1400.00000 7000.00| 1375.00000 6875.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 744525 2.000 EACH | 520.00000 1040.00] 530.00000 1060.00] 600.00000 1200.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1090 745521 65.000 LF | 4.60000 299.00| 4.80000 312.00| 5.00000 325.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1100 745524 3545.000 LF | 5.50000 19497.50| 5.30000 18788.50 | 5.30000 18788.50
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1110 745527 180.000 LF | 11.30000 2034.00] 12.00000 2160.00] 12.00000 2160.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1120 745542 115.000 LF | 26.00000 2990.00] 27.00000 3105.00] 27.00000 3105.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1130 745544 1765.000 LF | 7.30000 12884.50| 7.60000 13414.00| 7.50000 13237.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1140 745547 1745.000 LF | 2.60000 4537.00] 2.70000 4711.50] 2.65000 4624.25
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1150 745548 65.000 LF | 13.40000 871.00] 14.00000 910.00] 14.00000 910.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | | |
1160 746553 1.000 EACH | 3800.00000 3800.00] 4000.00000 4000.00] 4000.00000 4000.00
| | |

POLE BASE, SPECIAL



REMOVAL OF EXISTING PORTLAND
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CALL ORDER : 001 CONTRACT ID : T200900705.01 COUNTIES NEW CASTLE
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I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC | GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1170 746830 8.000 CY | 125.00000 1000.00] 600.00000 4800.00] 650.00000 5200.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1180 746850 3.000 EACH | 880.00000 2640.00] 910.00000 2730.00] 900.00000 2700.00
POLE BASE, TYPE 4 | | |
1190 748015 898.000 SF | 2.05000 1840.90] 2.20000 1975.60] 2.50000 2245.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1200 748019 18394.000 LF | 0.22000 4046.68| 0.23000 4230.62] 0.23000 4230.62
TEMPORARY MARKINGS, PAINT, 4" | | |
1210 748026 200.000 SF | 2.05000 410.00] 2.20000 440.00] 3.00000 600.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1220 748506 1760.000 LF | 1.00000 1760.00| 1.10000 1936.00] 1.00000 1760.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1230 748518 4200.000 LF | 2.10000 8820.00] 2.20000 9240.00] 2.15000 9030.00
BLACKOUT TAPE, 6" | | |
1240 748530 200.000 SF | 8.25000 1650.00] 8.50000 1700.00] 10.00000 2000.00
REMOVAL OF PAVEMENT STRIPING | | |
1250 749687 98.000 EACH | 78.00000 7644.00| 50.00000 4900.00] 80.00000 7840.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1260 749690 25.000 SF | 23.00000 575.00| 40.00000 1000.00] 25.00000 625.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1270 750000 24.000 EACH | 190.00000 4560.00] 230.00000 5520.00] 250.00000 6000.00
ADJUST WATER VALVE BOXES | | |
1280 751000 4.000 EACH | 1200.00000 4800.00] 820.00000 3280.00] 1900.00000 7600.00
ADJUST FIRE HYDRANTS | | |
1290 752000 3.000 EACH | 3000.00000 9000.00] 2600.00000 7800.00| 2015.00000 6045.00
RELOCATE FIRE HYDRANTS | | |
1300 754000 1.000 EACH | 1600.00000 1600.00| 480.00000 480.00] 1500.00000 1500.00
ADJUST WATER SERVICES | | |
1310 755000 780.000 LF | 6.00000 4680.00] 18.00000 14040.00 | 12.00000 9360.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
1320 758000 5051.000 SY | 10.00000 50510.00] 8.50000 42933.50| 9.00000 45459.00
| | |
| | |
| | |

ETC.
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1330 760507 1608.000 SYIN | 3.10000 4984.80 | 3.70000 5949.60 | 3.00000 4824.00
PROFILE MILLING, HOT-MIX | | |
1340 762001 1970.000 LF | 1.25000 2462.50 | 1.50000 2955.00 | 2.25000 4432.50
SAW CUTTING, HOT MIX | | |
1350 762002 150.000 LF | 3.50000 525.00 | 5.10000 765.00| 10.00000 1500.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1360 763000 LUMP | 232982.08000 232982.08] 87000.00000 87000.00| 700000.00000 700000.00
INITIAL EXPENSE | |
1370 763500 LUMP | 80000.00000 80000.00 | 12000.00000 12000.00] 66000.00000 66000.00
MAINTENANCE OF TRAFFIC | | |
1380 763501 LUMP | 110000.00000 110000.00] 38000.00000 38000.00| 200000.00000 200000.00
CONSTRUCTION ENGINEERING | | |
1390 763503 1040.000 HOUR | 0.80000 832.00] 0.80000 832.00] 0.80000 832.00
TRAINEE | | |
1400 763505 7200.000 HOUR | 75.00000 540000.00| 75.00000 540000.00| 75.00000 540000.00
TRAFFIC OFFICERS | |
1410 763508 LUMP | 10000.00000 10000.00| 12000.00000 12000.00 | 12000.00000 12000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1420 763509 21.000 EAMO | 500.00000 10500.00 | 620.00000 13020.00]| 600.00000 12600.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1430 763597 1000.000 HOUR | 150.00000 150000.00]| 100.00000 100000.00]| 125.00000 125000.00
UTILITY CONSTRUCTION ENGINEERING | | |
1440 763644 LUMP | 20000.00000 20000.00| 30000.00000 30000.00| 60000.00000 60000.00
CARD READER ACCESS SYSTEM | | |
1470 705517 275.000 SF | 22.90000 6297.50| 8.60000 2365.00 | 10.00000 2750.00
PORTLAND CEMENT CONCRETE SIDEWALK, | | |
SPECIAL | | |
1480 759501 21.000 EAMO | 2000.00000 42000.00 | 3700.00000 77700.00 | 3250.00000 68250.00
FIELD OFFICE, SPECIAL | | |
SECTION TOTALS | $ 4,986,500.00] $ 5,138,915.28] $ 5,651,101.71
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,986,500.00| $ 5,138,915.28] $ 5,651,101.71
DBE GOALS | 6 S| 6 S| 6 S




